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                  2005                                                                                                                
    ARMY                                                            04 FEB 2004                                                       
                                                                                                                                      
Pueblo Depot Activity                      Ammunition Demilitarization Facility                                                       
Colorado                                   Ph VI                                                                                      
                                                                                                                                      
                                                                                                                                      
78007A                   216               57496                   44,792                                                             
                                                                                                                                      
                                                                                                                                      
PRIMARY FACILITY                                                         282,803                                                      ________________                                                                                                                      
  Energetics Process Bldg (EPB)                SF       70,000  809.00   (56,630)                                                     
  Corridor - EPB/APB (CEA)                     SF        5,000  404.50    (2,023)                                                     
  Agent Process Bldg (APB)                     SF      200,000  762.92  (152,584)                                                     
  Corridor - APB/CB (CAC)                      SF        2,000  404.50      (809)                                                     
  Control Bldg (CB)                            SF       20,000  663.59   (13,272)                                                     
  Total from Continuation page                                           (57,485)                                                     
SUPPORTING FACILITIES                                                     85,941                                                      _____________________                                                                                                                 
  Electric Service                             LS       --       --      (23,039)                                                     
  Water, Sewer, Gas                            LS       --       --      (15,443)                                                     
  Paving, Walks, Curbs And Gutters             LS       --       --      (23,690)                                                     
  Storm Drainage                               LS       --       --       (4,568)                                                     
  Site Imp(12,915) Demo(      )                LS       --       --      (12,915)                                                     
  Information Systems                          LS       --       --       (6,286)                                                     
                                                                                                                                      
                                                                                                                                      
                                                                                                                                      
ESTIMATED CONTRACT COST                                                  368,744                                                      
CONTINGENCY PERCENT  (5.00%)                                              18,437                                                                                                                             _________                                                      
SUBTOTAL                                                                 387,181                                                      
SUPERVISION, INSPECTION & OVERHEAD  (5.70%)                               22,069                                                      
DESIGN/BUILD - DESIGN COST                                                57,535                                                                                                                             _________                                                      
TOTAL REQUEST                                                            466,785                                                      
TOTAL REQUEST (ROUNDED)                                                  467,000                                                      
INSTALLED EQT-OTHER APPROPRIATIONS                                      (448,400)                                                     
                                                                                                                                      
                            Construct a Chemical Stockpile Disposal Program                                                           
(CSDP) facility using incremental appropriations. This request is for                                                                 
Increment VI ($44.792 million). Increment I (Project Number (PN) 17700,                                                               
($203.5 million in authorization)) was approved in FY 1997 and FY 2000,                                                               
Increment II (PN 40658, $10.7 million) was approved in FY 2001, Increment III                                                         
(PN 47261, $11.0 million) was approved in FY 2002, Increment IV (PN 47846,                                                            
$38.0 million) was approved in FY 2003, and Increment V (PN 51026, $88.388                                                            
million) was approved in FY 2004. Increment VII ($195.02 million) is planned                                                          
for the FY 2006 budget and Increment VIII ($79.1 million) is planned for the                                                          
FY 07 budget. This project, at full authorization, will provide for the design                                                        
and construction of a toxic chemical munitions demilitarization (Demil)                                                               
complex based on the Neutralization followed by Biotreatment Process approved                                                         
in the Acquisition Decision Memorandum dated 16 Jul 02. Work includes an                                                              
energetics processing building with blast containment, an agent processing                                                            
building, a control building, a process auxiliary building, munitions storage                                                         
building, a personnel and maintenance facility with change rooms, a utility                                                           
building, maintenance storage, and a medical treatment area; a process support                                                        
and administrative building; a chemical analysis laboratory; and an entry                                                             
control facility. Special features include blast doors, fire protection, a                                                            
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                     2005                                                                                                             
    ARMY                                                            04 FEB 2004                                                       
                                                                                                                                      
                                                                                                                                      
Pueblo Depot Activity, Colorado                                                                                                       
                                                                                                                                      
                                                                                                                                      
Ammunition Demilitarization Facility Ph VI                            57496                                                           
                                                                                                                                      
 9.  COST ESTIMATES (CONTINUED)                                                                                                        ______________________________                                                                                                       
                                                                Unit      Cost                                                        
     Item                                      U/M      QTY     COST     ($000)                                                            ____                                      ____     ___     ____     ______                                                       
                                                                                                                                      
PRIMARY FACILITY (CONTINUED)                                                                                                          ____________________________                                                                                                          
  Process Auxiliary Bldg (PAB)                 SF       30,000  380.72   (11,422)                                                     
  Munitions Demil Filter Area (FIL)            SF       10,000   55.57      (556)                                                     
  Utility Building (UB)                        SF       15,000  411.52    (6,173)                                                     
  Biotreatment Area (BTA)                      SF       24,000   55.57    (1,334)                                                     
  Munitions Storage Bldg (MSB)                 SF       15,000  251.13    (3,767)                                                     
  Standby Diesel Generator Bldg (SDB)          SF        5,000   55.57      (278)                                                     
  Personnel & Maintenance Bldg (PMB)           SF       60,000  273.53   (16,412)                                                     
  Personnel Support Building (PSB)             SF       40,500   69.39    (2,810)                                                     
  Entry Control Facility (ECF)                 SF        1,000  925.78      (926)                                                     
  Lab (LAB)                                    SF       10,000  726.57    (7,266)                                                     
  Lab Filter Area (LFA)                        SF          500   55.57       (28)                                                     
  Warehouse - Inside Fence) (WIF)              SF       10,000   79.84      (798)                                                     
  Warehouse - Outside Fence (WOF)              SF       10,000   79.84      (798)                                                     
  Waste Storgae Bldg (WSB)                     SF       10,000   79.84      (798)                                                     
  Misc Site Storage Bldgs & Areas              SF       10,000   55.57      (556)                                                     
  IDS Installation                             LS       --       --       (3,176)                                                     
  Building Information Systems                 LS       --       --         (387)                                                                                                                            _________                                                      
                                                                Total     57,485                                                      
                                                                                                                                      
DESCRIPTION OF PROPOSED CONSTRUCTION:  (CONTINUED)                                                                                    __________________________________________________                                                                                    
cascading heating, ventilation, air conditioning (HVAC) system with airlocks                                                          
for agent containment, special air filtration, special personnel protective                                                           
clothing area, toxic chemical resistive coatings and surfaces, and                                                                    
explosion-proof electrical fixtures. Install an intrusion detection system                                                            
(IDS). Supporting facilities include utilities; electric service with an                                                              
electrical substation; standby electric generators; security fencing and                                                              
lighting; paving and surfacing, walks, curbs and gutters; storm drainage;                                                             
information systems; and site improvements. Heating will be provided by a                                                             
central system; air conditioning (500 tons) will be provided by self-contained                                                        
units.                                                                                                                                
________________________________________________________________________________                                                      
11. REQ:           NONE     ADQT:           NONE     SUBSTD:           NONE                                                           ________                                                                                                                              
PROJECT:  Design and construct a toxic chemical agent munitions                                                                       ________                                                                                                                              
demilitarization facility based on Neutralization followed by Biodegradation                                                          
technology. (New Mission)                                                                                                             
REQUIREMENT:   This project is required to provide the capability to                                                                  ____________                                                                                                                          
demilitarize and dispose of the toxic chemical agents and munitions stored at                                                         
Pueblo Depot Activity in a safe, environmentally acceptable manner. Congress                                                          
has mandated the disposal of the existing unitary chemical stockpile and the                                                          
Army has submitted an implementation plan which cites this facility as an                                                             
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                     2005                                                                                                             
    ARMY                                                            04 FEB 2004                                                       
                                                                                                                                      
                                                                                                                                      
Pueblo Depot Activity, Colorado                                                                                                       
                                                                                                                                      
                                                                                                                                      
Ammunition Demilitarization Facility Ph VI                            57496                                                           
                                                                                                                                      
REQUIREMENT:   (CONTINUED)                                                                                                            __________________________                                                                                                            
integral and essential part of the chemical stockpile disposal program.                                                               
CURRENT SITUATION:   Projectiles containing lethal chemical agents are stored                                                         __________________                                                                                                                    
in igloos at the installation and some currently exhibit an accelerated rate                                                          
of deterioration. These munitions are of no strategic value, but they must be                                                         
safely stored and inspected to ensure that there is no risk to the public or                                                          
the environment. The monitoring and surveillance costs for safe storage                                                               
continue to accrue. No other acceptable disposal facilities are available.                                                            
IMPACT IF NOT PROVIDED:   If this project is not provided, the Army will not                                                          _______________________                                                                                                               
be able to comply with the Congressional mandate for chemical munitions                                                               
stockpile disposal. Also, maintenance and surveillance costs will continue to                                                         
grow as the agents and munitions deteriorate with age. The threat to the                                                              
health of Depot employees and the environment will continue.                                                                          
ADDITIONAL:   This project has been coordinated with the installation physical                                                        ___________                                                                                                                           
security plan, and all required physical security measures are included. No                                                           
anti-terrorism/force protection measures are required. This project is                                                                
mandated by Congress and is exempt from preparation of an economic analysis.                                                          
JOINT USE CERTIFICATION: The Deputy Assistant Secretary of the Army                                                                   
(Installations and Housing) certifies that this project has been considered                                                           
for joint use potential. This facility will be available for use by other                                                             
components. A parametric cost estimate based upon project engineering design                                                          
was used to develop this budget estimate.                                                                                             
                                                                                                                                      
12.  SUPPLEMENTAL DATA:                                                                                                               _______________________                                                                                                               
     A.  Estimated Design Data:                                                                                                       
         (1)  Status:                                                                                                                 
              (a)  Date Design Started.............................  JAN 2003                                                                                                                             _________                                                         
              (b)  Percent Complete As Of January 2004.............     35.00                                                                                                                             _________                                                         
              (c)  Date 35% Designed...............................  JAN 2004                                                                                                                             _________                                                         
              (d)  Date Design Complete............................  JUL 2005                                                                                                                             _________                                                         
              (e)  Parametric Cost Estimating Used to Develop Costs       YES                                                                                                                             _________                                                         
              (f)  Type of Design Contract:  Design-build                                                                             
                                                                                                                                      
         (2)  Basis:                                                                                                                  
              (a)  Standard or Definitive Design:  NO                                                                                 
                                                                                                                                      
         (3)  Total Design Cost (c) = (a)+(b) OR (d)+(e):             ($000)                                                          
              (a)  Production of Plans and Specifications..........       509                                                                                                                             _________                                                         
              (b)  All Other Design Costs..........................     1,096                                                                                                                             _________                                                         
              (c)  Total Design Cost...............................     1,605                                                                                                                             _________                                                         
              (d)  Contract........................................       479                                                                                                                             _________                                                         
              (e)  In-house........................................     1,126                                                                                                                             _________                                                         
                                                                                                                                      
         (4)  Construction Contract Award..........................  SEP 2002                                                                                                                             _________                                                         
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                     2005                                                                                                             
    ARMY                                                            04 FEB 2004                                                       
                                                                                                                                      
                                                                                                                                      
Pueblo Depot Activity, Colorado                                                                                                       
                                                                                                                                      
                                                                                                                                      
Ammunition Demilitarization Facility Ph VI                            57496                                                           
                                                                                                                                      
12.  SUPPLEMENTAL DATA: (Continued)                                                                                                   _______________________                                                                                                               
     A.  Estimated Design Data: (Continued)                                                                                           
         (5)  Construction Start...................................  JUN 2004                                                                                                                             _________                                                         
                                                                                                                                      
         (6)  Construction Completion..............................  APR 2007                                                                                                                             _________                                                         
                                                                                                                                      
                                                                                                                                      
     B.  Equipment associated with this project which will be provided from                                                           
  other appropriations:                                                                                                               
                                                           Fiscal Year                                                                
    Equipment                     Procuring                Appropriated   Cost                                                        
    Nomenclature                  Appropriation            Or Requested   ($000)                                                          ____________                  _____________            ____________   ______                                                      
                                                                                                                                      
  Process Equipment                 CAMD                    2004          16,500                                                      
  Process Equipment                 CAMD                    2005         163,200                                                      
  Process Equipment                 CAMD                    2006         172,300                                                      
  Process Equipment                 CAMD                    2007          96,400                                                      
                                                                          ______                                                      
                                                             TOTAL       448,400                                                      
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                  2005                                                                                                                
    ARMY                                                            04 FEB 2004                                                       
                                                                                                                                      
Blue Grass Army Depot                                                                                                                 
Kentucky                                   Ammunition Demilitarization Fac Ph-V                                                       
                                                                                                                                      
                                                                                                                                      
78007A                   216               51027                   37,094                                                             
                                                                                                                                      
                                                                                                                                      
PRIMARY FACILITY                                                         103,597                                                      ________________                                                                                                                      
  Munition Demil Building                      SF       97,454  515.44   (50,233)                                                     
  Container Handling Building                  SF       34,190  327.90   (11,211)                                                     
  SCWO Building                                SF       39,000  365.03   (14,236)                                                     
  Process & Utility Building                   SF       15,783  292.74    (4,620)                                                     
  Personnel Maintenance Building               SF       18,680  231.50    (4,324)                                                     
  Total from Continuation page                                           (18,973)                                                     
SUPPORTING FACILITIES                                                     32,047                                                      _____________________                                                                                                                 
  Electric Service                             LS       --       --      (11,675)                                                     
  Water, Sewer, Gas                            LS       --       --       (4,909)                                                     
  Paving, Walks, Curbs And Gutters             LS       --       --       (6,187)                                                     
  Storm Drainage                               LS       --       --         (852)                                                     
  Site Imp( 5,196) Demo(      )                LS       --       --       (5,196)                                                     
  Information Systems                          LS       --       --       (3,228)                                                     
                                                                                                                                      
                                                                                                                                      
                                                                                                                                      
ESTIMATED CONTRACT COST                                                  135,644                                                      
CONTINGENCY PERCENT  (5.00%)                                               6,782                                                                                                                             _________                                                      
SUBTOTAL                                                                 142,426                                                      
SUPERVISION, INSPECTION & OVERHEAD  (5.70%)                                8,118                                                      
DESIGN/BUILD - DESIGN COST                                                41,660                                                                                                                             _________                                                      
TOTAL REQUEST                                                            192,204                                                      
TOTAL REQUEST (ROUNDED)                                                  192,000                                                      
INSTALLED EQT-OTHER APPROPRIATIONS                                      (164,100)                                                     
                                                                                                                                      
                            Construct a Chemical Stockpile Disposal Program                                                           
(CSDP) facility using incremental appropriations which are split over more                                                            
than one fiscal year. This request is for Increment V ($37.094 million).                                                              
Increment I (Project Number (PN) 21994 ($195.8 million, in authorization)) was                                                        
approved in FY 2000, Increment II (PN 40845, $3.0 million) was approved in FY                                                         
2002, Increment III (PN 47847, $10.3 million) was approved in FY 2003 and                                                             
Increment IV (PN 50552, $16.22 million) was approved in FY 2004. Increment VI                                                         
($55.231 million) is planned for the FY 2006, Increment VII ($56.331 million)                                                         
is planned for FY 2007, Increment VIII ($13.054 million) is planned for the FY                                                        
2008, and Increment IX ($0.975 million) is planned for the FY 2009. This                                                              
project, at full authorization and appropriation will provide for the                                                                 
design/build, cost-plus execution for design and construction of facilities                                                           
for a full scale pilot plant to demonstrate compliant process capabilities for                                                        
the chemical agent munitions stockpile destruction via a neutralization                                                               
followed by super critical water oxidation (SCWO) hydrolysate treatment.                                                              
Construction of facilities anticipates the following facilities: Munitions                                                            
Demilitarization Building, Process and Utility Building, Container Handling                                                           
Building, Personnel & Maintenance Building, Entry Control Facility, Chemical                                                          
Laboratory, Personnel Support Building, Administrative Support Building,                                                              
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                     2005                                                                                                             
    ARMY                                                            04 FEB 2004                                                       
                                                                                                                                      
                                                                                                                                      
Blue Grass Army Depot, Kentucky                                                                                                       
                                                                                                                                      
                                                                                                                                      
Ammunition Demilitarization Fac Ph-V                                  51027                                                           
                                                                                                                                      
 9.  COST ESTIMATES (CONTINUED)                                                                                                        ______________________________                                                                                                       
                                                                Unit      Cost                                                        
     Item                                      U/M      QTY     COST     ($000)                                                            ____                                      ____     ___     ____     ______                                                       
                                                                                                                                      
PRIMARY FACILITY (CONTINUED)                                                                                                          ____________________________                                                                                                          
  Personnel Support Building                   SF       40,500   65.25    (2,643)                                                     
  Entry Control Facility                       SF        1,340  631.10      (846)                                                     
  Laboratory Building                          SF        9,475  538.88    (5,106)                                                     
  Exterior Storage Building                    SF        6,000  103.75      (623)                                                     
  Treaty Compliance Facility                   SF        3,032  482.75    (1,464)                                                     
  Warehouse                                    SF       28,000   38.25    (1,071)                                                     
  MDB - Main Filter Area                       EA            1 1805000    (1,805)                                                     
  Standby Diesel Generator Area (Slab Only)    SF          500   30.00       (15)                                                     
  Vehicle Storage Bldg (VSB)                   SF       11,744  150.25    (1,765)                                                     
  Misc Site Storage Areas and Bldgs            SF       20,000   36.60      (732)                                                     
  IDS Installation                             LS       --       --       (1,715)                                                     
  Building Information Systems                 LS       --       --       (1,188)                                                                                                                            _________                                                      
                                                                Total     18,973                                                      
                                                                                                                                      
DESCRIPTION OF PROPOSED CONSTRUCTION:  (CONTINUED)                                                                                    __________________________________________________                                                                                    
Filter Facility, Warehouse, Treaty Compliance Facility, Guard House, Storage                                                          
Tank Building, SCWO Building, and Vehicle Storage Building. (Note that the                                                            
facilities and buildings of the BGCAPP are yet to be designed. It is expected                                                         
additional facilities may be required and identified during the design                                                                
development phase (FY 04-05). The systems contractor may elect to utilize some                                                        
of the buildings as the baseline technology, however, new buildings will be                                                           
necessary and many improvements/modifications are anticipated for the baseline                                                        
building designs. The exact sizes, costs, and site plan of each building are                                                          
unknown at this time.) Features include: blast doors, fire protection, a                                                              
cascading heating, ventilation, air conditioning (HVAC) system with airlocks,                                                         
air filtration, protective clothing area, toxic chemical resistive coatings                                                           
and surfaces, bulk hydrolosate storage tanks, and explosion-proof electrical                                                          
fixtures. Install an intrusion detection system (IDS). Supporting facilities                                                          
include utilities; electric service, electrical substation; standby electric                                                          
generators; communications system, workforce parking, access control, vehicle                                                         
and munitions conveyance to the site, security fencing and lighting; paving,                                                          
walks, curbs and gutters; storm drainage; information systems; fuel storage;                                                          
and site improvements. Heating is anticipated to be provided by a gas-fired                                                           
central system. Air conditioning will be provided by self-contained units.                                                            
________________________________________________________________________________                                                      
11. REQ:           NONE     ADQT:           NONE     SUBSTD:           NONE                                                           ________                                                                                                                              
PROJECT:  Construct a newly designed Neutralization/SCWO chemical agent                                                               ________                                                                                                                              
munitions demilitarization pilot plant facility (New Mission)                                                                         
REQUIREMENT:   This project is required to prove, through pilot plant                                                                 ____________                                                                                                                          
demonstration, demilitarize and dispose of the toxic chemical agents and                                                              
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                     2005                                                                                                             
    ARMY                                                            04 FEB 2004                                                       
                                                                                                                                      
                                                                                                                                      
Blue Grass Army Depot, Kentucky                                                                                                       
                                                                                                                                      
                                                                                                                                      
Ammunition Demilitarization Fac Ph-V                                  51027                                                           
                                                                                                                                      
REQUIREMENT:   (CONTINUED)                                                                                                            __________________________                                                                                                            
munitions stored at Blue Grass Army Depot can be done in a safe,                                                                      
environmentally acceptable manner.                                                                                                    
CURRENT SITUATION:   Rockets and projectiles containing lethal chemical agents                                                        __________________                                                                                                                    
are stored in igloos at the installation. Some of these munitions are                                                                 
currently deteriorating at an accelerated rate. These munitions are of no                                                             
strategic value but they must be safely stored and inspected so that there is                                                         
no risk to the public or the environment. The monitoring and surveillance                                                             
costs for safe storage continue to accrue. No other acceptable disposal                                                               
facilities are available.                                                                                                             
IMPACT IF NOT PROVIDED:   If this project is not provided, the Army will not                                                          _______________________                                                                                                               
comply with the Congressional mandate and Chemical Weapons Convention Treaty                                                          
for chemical munitions stockpile disposal. Also, maintenance and surveillance                                                         
costs will continue to accumulate. The threat to the health of Depot employees                                                        
and to the environment will continue.                                                                                                 
ADDITIONAL:   This project has been coordinated with the installation physical                                                        ___________                                                                                                                           
security plan, and all required physical security measures are included. No                                                           
anti-terrorism/force protection measures are required. This project is                                                                
mandated by Congress and is exempt from preparation of an economic analysis.                                                          
JOINT USE CERTIFICATION: The Deputy Assistant Secretary of the Army                                                                   
(Installations and Housing) certifies that this project has been considered                                                           
for joint use potential. This facility will be available for use by other                                                             
components. A parametric cost estimate based upon project engineering design                                                          
was used to develop this budget estimate.                                                                                             
                                                                                                                                      
12.  SUPPLEMENTAL DATA:                                                                                                               _______________________                                                                                                               
     A.  Estimated Design Data:                                                                                                       
         (1)  Status:                                                                                                                 
              (a)  Date Design Started.............................  JUN 2003                                                                                                                             _________                                                         
              (b)  Percent Complete As Of January 2004.............     15.00                                                                                                                             _________                                                         
              (c)  Date 35% Designed...............................  MAY 2004                                                                                                                             _________                                                         
              (d)  Date Design Complete............................  DEC 2005                                                                                                                             _________                                                         
              (e)  Parametric Cost Estimating Used to Develop Costs       YES                                                                                                                             _________                                                         
              (f)  Type of Design Contract:  Design-build                                                                             
                                                                                                                                      
         (2)  Basis:                                                                                                                  
              (a)  Standard or Definitive Design:  NO                                                                                 
                                                                                                                                      
         (3)  Total Design Cost (c) = (a)+(b) OR (d)+(e):             ($000)                                                          
              (a)  Production of Plans and Specifications..........       200                                                                                                                             _________                                                         
              (b)  All Other Design Costs..........................       402                                                                                                                             _________                                                         
              (c)  Total Design Cost...............................       602                                                                                                                             _________                                                         
              (d)  Contract........................................       179                                                                                                                             _________                                                         
              (e)  In-house........................................       423                                                                                                                             _________                                                         
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                     2005                                                                                                             
    ARMY                                                            04 FEB 2004                                                       
                                                                                                                                      
                                                                                                                                      
Blue Grass Army Depot, Kentucky                                                                                                       
                                                                                                                                      
                                                                                                                                      
Ammunition Demilitarization Fac Ph-V                                  51027                                                           
                                                                                                                                      
12.  SUPPLEMENTAL DATA: (Continued)                                                                                                   _______________________                                                                                                               
     A.  Estimated Design Data: (Continued)                                                                                           
         (4)  Construction Contract Award..........................  JUN 2003                                                                                                                             _________                                                         
                                                                                                                                      
         (5)  Construction Start...................................  SEP 2005                                                                                                                             _________                                                         
                                                                                                                                      
         (6)  Construction Completion..............................  APR 2009                                                                                                                             _________                                                         
                                                                                                                                      
                                                                                                                                      
     B.  Equipment associated with this project which will be provided from                                                           
  other appropriations:                                                                                                               
                                                           Fiscal Year                                                                
    Equipment                     Procuring                Appropriated   Cost                                                        
    Nomenclature                  Appropriation            Or Requested   ($000)                                                          ____________                  _____________            ____________   ______                                                      
                                                                                                                                      
  Process Equipment                 CAMD                    2004          19,780                                                      
  Process Equipment                 CAMD                    2005          79,700                                                      
  Process Equipment                 CAMD                    2006          59,339                                                      
  Process Equipment                 CAMD                    2007           5,281                                                      
                                                                          ______                                                      
                                                             TOTAL       164,100                                                      


